## Addendum no. 1 : "Hiring of a Consultant Firm for Training Needs Assessment (TNA); Development of Training Strategy, Action Plan, Modules and Materials to support the implementation of Meghalaya Community Led Landscapes Management Project under MBMA"

SI.	Clause Ref.	Original clause	Amended clause			
No.						
1	ITC E. Data Sheet Clause 12.1 Validity of Proposal	<b>Proposals must remain valid for</b> <i>120</i> days after the proposal submission deadline. (till February 21, 2018)	<b>Proposals must remain valid for</b> <i>120</i> days after the proposal submission deadline. (till February 28, 2019)			
2	ITC E. Data Sheet	The Proposals must be submitted no later than:	The Proposals must be submitted no later than:			
	Clause 17.7	Date: October 22, 2018	Date: October 29, 2018			
	and 17.9	Time: 1500 Hrs.	Time: 1500 Hrs.			
3	ITC E. Data Sheet	The opening shall take place at:	The opening shall take place at:			
	Clause 17.7	"same as the Proposal submission Address	"same as the Proposal submission Address			
	and 17.9 Opening of Technical Proposals	<b>Date</b> : same as the submission deadline indicated in 17.7.	<b>Date</b> : same as the submission deadline indicated in 17.7 (October 29, 2018)			
		Time: 1530 Hrs. (Indian Standard Time)	<b>Time:</b> 1530 Hrs. (Indian Standard Time)			
4	SCC Clause	"Limitation of the Consultant's Liability towards the Client:	"Limitation of the Consultant's Liability towards the			
	23.1	Except in the case of gross negligence or willful misconduct on the	Client:			
		part of the Consultant or on the part of any person or a firm acting on	Except in the case of gross negligence or willful			
		behalf of the Consultant in carrying out the Services, the Consultant,	misconduct on the part of the Consultant or on the part of			
		with respect to damage caused by the Consultant to the Client's	any person or a firm acting on behalf of the Consultant in			
			carrying out the Services, the Consultant, with respect to			

Sl. No.	Clause Ref.	Original clause					Amended clause					
		property, shall not be liable to the Client:					damage caused by the Consultant to the Client's property,					
		(i) for any indi	(i) for any indirect or consequential loss or damage; and					shall not be liable to the Client:				
		(ii) for any direct loss or damage that exceeds [insert a multiplier,										
		e.g.: one, two, three]	: one, two, three] times the total value of the Contract;					rect or conse	quential loss of	r damage;		
							(ii) for any direct loss or damage that exceeds one times the					
						total	al value of the Contract;					
5	SCC Clause 41.2: Payment clause	Sr. Activity No.	Deliverable / Outcome of Activity	Expected Timeline for Deliverables	% Payment of the contract amount	Sr. No.	Activity	Deliverabl e / Outcome of Activity	Expected Timeline for Deliverables	% Payment of the contract amount		
		1. Submission of Inception Report and its acceptance by SPMU	Final Inception Report	0.5 months from date of award of contract	10%	1.	Submission of Inception Report and its acceptance by SPMU	Final Inception Report	0.5 months from date of award of contract	10%		

Sl. No.	Clause Ref.	Original clause			Amended clause						
		2.	Submission and Acceptance of Training Needs Assessment (TNA) and Assessment of capacities of training institutions and other institutional resources	Final TNA and Institutional Assessment Report	Within 2.5 months from date of award of Contract	20%	2.	Submission and Acceptance of Training Needs Assessment (TNA) and Assessment of capacities of training institutions and other institutional resources	Final TNA and Institution al Assessmen t Report	Within 2.5 months from date of award of Contract	20%
		3.	Development of a training and capacity building strategy and action plan Development of Training Modules/mat erials (including ICT enabled e-	Training & Capacity Building Strategy Training Modules/materi als (including ICT enabled e- learning modules) and a	Within6monthsfromthedateofawardofcontractWithin7monthsfromthedateofawardofcontract	20%	3.	Development of a training and capacity building strategy and action plan (submission and acceptance of the strategy) Development	Training & Capacity Building Strategy Training	Within 6 months from the date of award of contract	20%
			learning modules) and a training	training calendar				of Training Modules/mat erials	Modules/ materials (including	months from the date of	

Sl. No.	Clause Ref.	Original clause	Amended clause				
		calendar (concurrent with activity 3 above)TOT Completion 	(including ICT enabled e- learningICT enabled e- learningaward of contractatraining calendarmodules) and atraining (concurrent with activity 3 above) (submission and acceptance of the modules)ICT enabled e- contract				
			5Training of TrainersTOTWithin months1220%TrainersCompletio n Reportmonths111(TOT)n Reportfrom awardthe award11Image: the state of				